STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 22/ 05 I N ORANGE COUNTY I N | RVI NE FROM 09/ 26/ 05
CONTRACT NUMBER 12-0932U4 ROUTE 133 AND 405 SEPARATI ON TO CONTRACT CODE '"H '
LOCATI ON 12- ORA-405-1.5/3.7 0.5 KM SQUTH OF JEFFREY ROAD 79 CONTRACT | TEMS
ADD AUXI LI ARY LANE FEDERAL Al D ACI M 405-2(910) 94E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HB4N 2, 900, 000 TOTAL NUMBER OF WORKI NG DAYS 200
NUMBER OF Bl DDERS 2 ENG NEERS EST 2,376,680.00 AMOUNT OVER 1, 203, 924. 00 PERCENT OVER EST 50. 66
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3, 580, 604. 00 2 D WPONELL CONSTRUCTI ON | NC 909 356-8880
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334- 1406
2 4,114,837.00 1 ORTI Z ENTERPRI SES 949 753-1414
| NCORPCORATED 00467088
6 CUSHI NG STE 200 FAX 949 753-1477

IRVINE CA 92618



12-0932U4 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

09/ 22/ 05 09/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE VETAL BEAM GUARD RAI L
SUN VALLEY CA
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG
RI VERSI DE CA
GROUND SERVI CE TECHNOLOGY ERCSI ON CONTROL
ESCONDI DO CA
J F L ELECTRIC ELECTRI CAL

LOS ANGELES CA

SUDHAKAR COVPANY STRI PI NG
RIALTO CA



12-0932U4
12- ORA- 405
09/ 22/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
09/ 26/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
ORANGE CA

C MV ELECTRIC
UPLAND CA

GROUND SERVI CE TECHNOLOGY
ESCONDI DO CA

LONGWAY
ONTARI O CA

ORTIl Z PAVI NG
COLTON CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

THOVAS AND PRATT
EL SOBRANTE CA

MVETAL BEAM GUARD RAI LI NG AND RQADSI DE SI GNS

ELECTRI CAL

ERCSI ON CONTROL

M NOR CONCRETE AND STRUCTURES

ASPHALT ( PARTI AL)

STRI PI NG

CONSTRUCTI ON AREA SI GNS



12-0932U4 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 22/ 05 09/ 26/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00 2, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 60, 000. 00 60, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 15, 000. 00 15, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
5 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 90 30. 00 2,700. 00
6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 9, 260 1.00 9, 260. 00
7 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 65 25. 00 1,625.00
8 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 630 10. 00 6, 300. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 15, 000. 00 15, 000. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 390 44. 00 149, 160. 00
11 129100 TEMPORARY CRASH CUSH ON MODULE EA 130 200. 00 26, 000. 00
12 129150 TEMPORARY TRAFFI C SCREEN M 3, 380 10. 00 33, 800. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 69 30. 00 2,070. 00
14 (S) 150702 REMOVE YELLOW PAI NTED PAVEMENT NMARKI NG MR 160 25.00 4,000. 00
15 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 7,900 1.80 14, 220. 00
16 (S) 150712 REMOVE PAI NTED PAVEMENT NMARKI NG MR 90 20. 00 1, 800. 00
17 (S) 035851 REMOVE YELLOW TRAFFI C STRI PE ( PAI NT) M 750 3.00 2, 250. 00
18 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 9, 220 1.80 16, 596. 00
19 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 81 25.00 2,025. 00
20 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 6, 310 2.50 15, 775. 00
STRI PE
21 (S) 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT MR 61 40. 00 2,440. 00
MARKI NG
22 (S) 150722 REMOVE PAVEMENT MARKER EA 3, 390 1.00 3, 390. 00
23 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 12 75. 00 900. 00
24 150747 REMOVE ROADSI DE SI GN EA 2 75. 00 150. 00
( STRAP AND SADDLE BRACKET METHOD)
25 150760 REMOVE SI GN STRUCTURE EA 3 4,500. 00 13, 500. 00
26 150806 REMOVE Pl PE M 11 100. 00 1,100. 00
27 150820 REMOVE | NLET EA 3 900. 00 2,700. 00
28 152386 RELOCATE ROADSI DE SI GN- ONE POST EA 1 200. 00 200. 00
29 152387 RELOCATE ROADSI DE SI GN- TWO POST EA 5 750. 00 3, 750. 00
30 153214 REMOVE CONCRETE CURB M 52 15. 00 780. 00
31 153220 REMOVE CONCRETE ( CHANNEL) VB 63 200. 00 12, 600. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 30, 000. 00 30, 000. 00
33 190101 ROADWAY EXCAVATI ON VB 19, 300 30. 00 579, 000. 00
34 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 2, 000. 00 2, 000. 00



12-0932U4 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 22/ 05 09/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 198001 | MPORTED BORROW VB 1,120 25. 00 28, 000. 00
36 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 7 500. 00 3, 500. 00
37 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 900 1. 00 3, 900. 00
38 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 42 150. 00 6, 300. 00
39 (S) 203056 COWMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 410 1. 00 410. 00
40 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 240 3.00 720. 00
41 (S) 208908 EXTEND 150 MV CONDUI T M 43 200. 00 8, 600. 00
42 250201 CLASS 2 AGGREGATE SUBBASE MB 3, 660 30. 00 109, 800. 00
43 260201 CLASS 2 AGGREGATE BASE VB 1, 650 55. 00 90, 750. 00
44 390155 ASPHALT CONCRETE ( TYPE A) TONN 6, 600 90. 00 594, 000. 00
45 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 5, 300 90. 00 477, 000. 00
46 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 720 40. 00 28, 800. 00
AREA)
47 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 560 7.00 3, 920. 00
48 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 63.7 1, 100. 00 70, 070. 00
49 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 20, 103 9. 00 180, 927. 00
50 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 20, 103 1. 00 20, 103. 00
51 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 25 1, 200. 00 30, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
52 566011 ROADSI DE SI GN - ONE POST EA 10 225. 00 2, 250. 00
53 566012 ROADSI DE SI GN - TWO POST EA 3 600. 00 1, 800. 00
54 566013 ROADSI DE SI GN ( STRAP AND SADDLE EA 4 75. 00 300. 00
BRACKET METHOD)
55 568007 I NSTALL SI GN OVERLAY M2 0.6 400. 00 240. 00
56 650069 450 MM REI NFORCED CONCRETE Pl PE M 11 500. 00 5, 500. 00
57 650075 600 MV REI NFORCED CONCRETE Pl PE M 5 850. 00 4, 250. 00
58 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 0.3 500. 00 150. 00
59 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 444 2. 00 888. 00
60 820107 DELI NEATOR ( CLASS 1) EA 39 30. 00 1, 170. 00
61 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 48 110. 00 5, 280. 00
62 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 800. 00 3, 200. 00
63 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 3, 000. 00 12, 000. 00
64 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 270 45. 00 12, 150. 00
65 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 100 1. 20 13, 320. 00
66 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 830 2.50 7,075. 00
67 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 780 2. 00 1, 560. 00
(BROKEN 3.66 M- 0.92 M
68 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 530 1.00 530. 00

(BROKEN 5.18 M- 2.14 M



12-0932U4 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 22/ 05 09/ 26/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 530 2.00 1, 060. 00
(BROKEN 10.98 M- 3.66 M

70 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 130 45. 00 5, 850. 00

71 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 620 2.00 3, 240. 00

72 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 980 5. 00 9, 900. 00

73 (S) 860551 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 20, 000. 00 20, 000. 00
( LOCATI ON 1)

74 (S) 860552 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 125, 000. 00 125, 000. 00
( LOCATI ON 2)

75 (S) 860553 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 85, 000. 00 85, 000. 00
( LOCATI ON 3)

76 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 30, 000. 00 30, 000. 00

77 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 25, 000. 00 25, 000. 00

78 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 85, 000. 00 85, 000. 00

79 999990 MOBI LI ZATI ON LS LUMP SUM 330, 000. 00 330, 000. 00

TOTAL 3, 580, 604. 00



12-0932U4 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 22/ 05 09/ 26/ 05
| TEM SECOND
Bl D AMOUNT

1 9, 000. 00 9000. 00

2 90, 000. 00 90000. 00

3 25, 000. 00 25000. 00

4 180, 000. 00 180000. 00

5 43.00 3870. 00

6 1.15 10649. 00

7 35. 00 2275. 00

8 10. 00 6300. 00

9 50, 000. 00 50000. 00
10 100. 00 339000. 00
11 250. 00 32500. 00
12 9. 00 30420. 00
13 29. 00 2001. 00
14 25.00 4000. 00
15 1.80 14220. 00
16 25.00 2250. 00
17 2.50 1875. 00
18 1.80 16596. 00
19 25.00 2025. 00
20 2.50 15775. 00
21 25.00 1525. 00
22 1.00 3390. 00
23 175. 00 2100. 00
24 175. 00 350. 00
25 2,500. 00 7500. 00
26 340. 00 3740. 00
27 1, 500. 00 4500. 00
28 265. 00 265. 00
29 375. 00 1875. 00
30 125. 00 6500. 00
31 150. 00 9450. 00
32 35, 000. 00 35000. 00
33 29. 00 559700. 00
34 2,000. 00 2000. 00
35 30. 00 33600. 00
36 700. 00 4900. 00
37 1.00 3900. 00
38 170. 00 7140. 00
39 4.00 1640. 00




12-0932U4 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 22/ 05 09/ 26/ 05
| TEM SECOND
Bl D AMOUNT

40 7.00 1680. 00
41 400. 00 17200. 00
42 45. 00 164700. 00
43 45. 00 74250. 00
44 89. 00 587400. 00
45 84. 00 445200. 00
46 32.00 23040. 00
47 12. 00 6720. 00
48 1, 800. 00 114660. 00
49 9. 00 180927. 00
50 1.50 30154. 50
51 1, 700. 00 42500. 00
52 350. 00 3500. 00
53 500. 00 1500. 00
54 325. 00 1300. 00
55 5, 000. 00 3000. 00
56 1, 800. 00 19800. 00
57 3, 500. 00 17500. 00
58 10, 000. 00 3000. 00
59 12. 00 5328. 00
60 35. 00 1365. 00
61 89. 00 4272.00
62 850. 00 3400. 00
63 2, 800. 00 11200. 00
64 43.00 11610. 00
65 1.15 12765. 00
66 2.50 7075. 00
67 2.00 1560. 00
68 1.15 609. 50
69 2.00 1060. 00
70 43.00 5590. 00
71 2.00 3240. 00
72 5. 00 9900. 00
73 14, 000. 00 14000. 00
74 145, 000. 00 145000. 00
75 45, 000. 00 45000. 00
76 29, 000. 00 29000. 00
77 28, 000. 00 28000. 00
78 110, 000. 00 110000. 00




12-0932U4

12- ORA- 405 SUMMARY
09/ 22/ 05
| TEM SECOND
| Bl D AMOUNT
| _______________________________
79 | 400, 000. 00 400000. 00

TOT 4,114,837.00

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACE 9
09/ 26/ 05



